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PART 1: 

GENERAL INFORMATION FOR CONSULTANT(s) 

 

I. Purpose  
 

This Request for PROPOSAL (RFP) is intended to provide interested CONSULTANT(s) with sufficient 

information for the preparation and submission of a PROPOSAL for consideration by the Mississippi 

Transportation Commission (hereinafter referred to as the COMMISSION).  The services requested 

consist of the following: 

The CONSULTANT will provide engineering/construction services to perform a limited 

inspection, repair fatigue cracks, and remove welds from fatigue prone connections on 

the I-20 Eastbound and Westbound bridges over Pearl River, Project No. IM-0020-

01(186)/104877-301000, Hinds County. The contract will include locating fatigue cracks 

in the bridge’s superstructure, coring crack arrester holes at ends of fatigue cracks, 

removing and replacing welds from fatigue prone connections, coping the ends of 

stiffeners and diaphragm flanges at fatigue prone connections, and maintenance of traffic 

(also referred to as the PROJECT). 

 

II. Issuing Office  

 

This RFP is issued by the Mississippi Department of Transportation (MDOT) on behalf of the 

COMMISSION. CONSULTANT(s) submitting PROPOSALs must comply with the instructions in this 

RFP, Legal Ad, and any addenda.  The issuing office is identified below: 

 

Scot Ehrgott, P.E.  

Mississippi Department of Transportation  

P.O. Box 1850  

Jackson, Mississippi 39215-1850  

Or e-mail at Scot Ehrgott, P.E.  

sehrgott@mdot.ms.gov 

 

III. Intent of the COMMISSION  

 

The intent of the COMMISSION is to award a contract to a CONSULTANT to provide the services 

specified herein.  

 

IV.  The Selection Process 

 

Selection of a CONSULTANT will be based on the criteria established in the RFP and/or any addenda.  

CONSULTANT(s) shall not submit any cost or price information with their PROPOSALs.  

CONSULTANT(s) for this RFP should submit complete PROPOSALs sufficient for final selection of the 

most qualified firm.  The MDOT will then select the most qualified firm based on the criteria.  The 

COMMISSION reserves the right to select the CONSULTANT for award of a contract using one of the 

following methods:  

 

mailto:sehrgott@mdot.ms.


4 

 

A.  Final ranking of all PROPOSALs based on the initial response to this RFP or  

 

B.  Selection of a Short List of at least two and not more than five qualified CONSULTANT(s), if 

available.  Firms on the Short List will then be asked to make presentations to the appropriate 

MDOT staff.   The Short-listed CONSULTANTs will be notified by a written letter.  The letter 

will also indicate all pertinent information necessary to prepare for the presentation.  If this Short- 

list method is used, final ranking will be made after the Selection Committee evaluates the Short-

listed firms.   

 

Once the most qualified firm is selected and awarded a contract, the MDOT will provide the contract for 

the selected CONSULTANT to execute based on the description of work established in this RFP and/or 

any addenda and costs negotiated for the services.  If the selected CONSULTANT does not execute the 

contract or is unable to meet any contractual requirements within fifteen (15) days of receipt, then MDOT 

may select the next most qualified firm on the selection list until a contract has been executed. 

 

V. Type of Contract  

 

At the COMMISSION’s option, the contract will utilize a cost plus fixed fee, labor hour/unit cost or 

lump sum/firm fixed price to include a maximum “not to exceed” amount. The contract will include 

all appropriate federal contract provisions in accordance with 49 CFR, Part 18, as revised.  The contract 

will provide general terms and conditions for performance of services, as well as specific instructions for 

fees, billing, payment, and other related items. 

 

Once a CONSULTANT is selected by the MDOT, costs will be negotiated at a fair and reasonable price 

by both parties.  Direct expenses may be reimbursable but will count towards the “not to exceed” amount 

negotiated as part of the contract.   

 

An example of a typical MDOT professional service contract template may be found on the website at 

the web link indicated below.  The template will be identified as “Professional Services Contract 

Template.” 

 

http://sp.gomdot.com/Consulting%20Services/Pages/Templates.aspx 

 

All written questions regarding this contract shall be e-mailed to the below addressees no later than the 

date and time indicated in the section XXI. Procurement Schedule. 

 

Scot Ehrgott, P.E.  

sehrgott@mdot.ms.gov 

and copy (Cc)  

Stephen Rone  

srone@mdot.ms.gov 

   

 

MDOT may update this template throughout the procurement process.  MDOT intends to post the final 

contract template for this PROJECT to the website indicated above no later than the date indicated in 

http://sp.gomdot.com/Consulting%20Services/Pages/Templates.aspx
mailto:sehrgott@mdot.ms.
mailto:srone@mdot.ms.
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the section XXI. Procurement Schedule.  Contract terms after this date are non-negotiable; however, 

MDOT reserves the right to modify the contract terms at its discretion. 

 

The COMMISSION intends to utilize this final contract template in order to execute a contract with the 

selected CONSULTANT. 

 

NOTE:  This RFP document does not and is not intended to include or address every item that will 

be included or addressed in the contract for professional services.  The contract template should be 

reviewed by the interested CONSULTANT for these purposes. 
 

VI. Rejection of PROPOSALs and/or Discontinuance of Contract Execution  

 

The COMMISSION reserves the right to reject any and all PROPOSALs and/or to discontinue the 

execution or negotiations of a contract with any party at any time prior to final contract execution.  

 

VII.  Costs Incurred by CONSULTANT Prior to Execution of a Contract  
 

The COMMISSION shall not be liable for any costs incurred by any CONSULTANT prior to the 

execution of contract by all parties. Furthermore, the COMMISSION shall not be liable for any costs 

incurred by the CONSULTANT prior to the effective date of the Project Director’s Notice to Proceed.  

 

VIII.  Addenda to and/or Questions about the RFP  

 

Only written requests by e-mail to the below addressees will be considered. 

 

Scot Ehrgott 

sehrgott@mdot.ms.gov 

and copy (Cc)  

Stephen Rone  

srone@mdot.ms.gov 

 

No requests for additional information or clarification to any other MDOT office, CONSULTANT, or 

employee will be considered.  All responses to written questions and addenda will be in writing and will 

be posted to the MDOT website indicated below: 

 

 http://mdot.ms.gov/portal/LegalAd.aspx 

 

CONSULTANTs shall be solely responsible for checking the website for updates.  The MDOT will not 

be responsible for any oral exchange or any exchange of information that occurs outside the official 

process specified herein. 

 

All written questions shall be e-mailed to the above addressees no later than the date and time indicated 

in the section XXI. Procurement Schedule. 

 

MDOT intends to post written answers for this RFP to the website indicated above no later than the date 

indicated in the section XXI. Procurement Schedule. 

mailto:sehrgott@mdot.ms.
mailto:srone@mdot.ms.
http://mdot.ms.gov/portal/LegalAd.aspx


6 

 

 

 

X. CONSULTANT Submission  

 

To be considered, seven (7) copies and one (1) CD containing electronic PDF file(s) of the 

CONSULTANT’s PROPOSAL must be received by the date and time indicated in the section XXI. 

Procurement Schedule, at the office of the MDOT Consultant Services Unit, addressed to Scot Ehrgott, 

10th floor, Mississippi Department of Transportation Building, 401 North West Street, Jackson, 

Mississippi, 39201. 

  

PROPOSALs received after this date and time may be deemed non-responsive.  

 

XI. PROPOSALs  

 

To be considered, CONSULTANT(s) must submit a complete response to this RFP and any addenda, 

addressing those requirements provided in Part 2 of this RFP. No other distribution of PROPOSALs 

should be made by the CONSULTANT. The original and all required copies of the PROPOSAL should 

be signed by an official authorized to bind the CONSULTANT to its provisions.  

 

XII. Economy of Preparation  

 

PROPOSALs should be prepared simply and economically, providing a straightforward, concise 

description of the CONSULTANT’s ability to meet the requirements of the RFP and any addenda.  

 

XIII.  Prime CONSULTANT Responsibilities  

 

The selected CONSULTANT will be required to assume responsibility for all services offered in the 

PROPOSAL whether or not they are produced directly by the CONSULTANT or through 

subconsultant(s). Furthermore, the COMMISSION will consider the CONSULTANT selected to be the 

sole point of contact with regard to contractual matters, and the MDOT retains the right to approve or 

disapprove all proposed subconsultant(s). CONSULTANT(s) responding to this RFP should identify all 

proposed partners and subconsultant(s).   

 

Under no condition will the selected CONSULTANT be allowed to sublet or subcontract more than 60% 

of the work required under the contract.  It is clearly understood and agreed that specific projects or 

phases of the work may be sublet or subcontracted in their entirety provided that the selected 

CONSULTANT performs at least 40% of the overall contract with its own forces. 

 

The selected CONSULTANT must be registered with the Mississippi Secretary of State’s Office to do 

business in the State of Mississippi prior to contract execution.  Failure to comply with this requirement 

within thirty (30) days of selection notification may result in failure to execute a contract with the 

selected CONSULTANT.   MDOT may then reject the selected CONSULTANT for the duration of this 

process and negotiate a contract with the next most qualified CONSULTANT on the list until the 

contract has been executed.  Additional requirements may apply as identified in Part 2 of this RFP. 

 

XIV.  Disclosure of PROPOSAL Contents  
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All materials submitted in response to this RFP shall become the property of the COMMISSION and 

may be returned only at the COMMISSION's option.  All information submitted in response to this RFP 

shall be subject to disclosure under the Mississippi Public Records Act and any other applicable law.  

 

XV. Nondiscrimination Requirement  

 

By submitting a response to this RFP, the CONSULTANT agrees that they understand that the 

COMMISSION is an equal opportunity employer. It is the policy of the COMMISSION to comply 

with all applicable portions of Title VI of the Civil Rights Act of 1964 which prohibits unlawful 

discrimination based on race, color, creed, sex, age, national origin, physical handicap, or disability. The 

proposed contract will require that the CONSULTANT and all subconsultant(s) agree to strictly adhere to 

this policy in all employment practices and provision of services.  

 

In the event the CONSULTANT performs work for the COMMISSION that involves the selection of a 

site or location of a facility, the CONSULTANT shall utilize criteria or methods of selection which 

consider the impacts and benefits of the facility on persons without discrimination because of their race, 

color, religion, sex, or national origin. The criteria and methods shall be designed to include proactive 

measures for obtaining citizen participation from persons of all applicable races, colors, religions, sexes, 

and national origins.  

 

XVI. Disadvantaged Business Enterprise (DBE) Goal  

 

The Disadvantaged Business Enterprise (DBE) goal for this contract is 0%.  The CONSULTANT shall 

exercise all necessary and reasonable steps to ensure that participation is equal to or exceeds the contract 

goal.  CONSULTANTs may visit MDOT’s website, www.gomdot.com, to view a complete list of 

Certified DBE Firms which have been certified as such by MDOT and other Unified Certification 

Partners (UCPs).  The DBE firm must be on the Department’s list of Certified DBE Firms as listed on 

MDOT’s website and approved by MDOT to count towards meeting the DBE goal.    

 

XVII. Notification of Selected CONSULTANT(s)  

 

The selected CONSULTANT(s) for both the Short List (if necessary) and the final selection will be 

notified of their status by the MDOT. The CONSULTANT(s) whose PROPOSALs are not selected will 

be notified in writing of the name of the selected CONSULTANT(s).  

 

XVIII. Debriefing Request(s) 

 

If a CONSULTANT opts to request a debriefing following the announcement of the selected 

CONSULTANT(s), the CONSULTANT shall send an e-mail to the below addressees within two (2) 

weeks of the distribution of the notification letter of the selected CONSULTANT(s).  Any debriefings 

shall be limited to the merits of the individual CONSULTANT’s PROPOSAL. 

 

Scot Ehrgott, P.E.  

sehrgott@mdot.ms.gov 

and copy (Cc)  

http://www.gomdot.com/
mailto:sehrgott@mdot.ms.
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Stephen Rone  

srone@mdot.ms.gov 

 

XIX. Contract Administration  

 

The CONSULTANT contract will be administered by the MDOT. All payments will be made to the 

contracted prime CONSULTANT(s) by the MDOT. The prime CONSULTANT will be responsible for 

all payments to its partners and/or subconsultant(s).  

 

XX. Key Personnel Modifications  

 

Key Individuals and team members are to remain for the duration of the contract, and changes cannot be 

made without prior MDOT approval. Modifications of Key Individuals are discouraged. MDOT will not 

approve requests for modification without justification. Examples of justification include death of a team 

member, changes in employment status, bankruptcy, inability to perform, organizational conflict of 

interest, or other such significant cause. In order to secure MDOT’s approval prior to execution of the 

contract, the CONSULTANT shall e-mail the below addressees:  

 

Scot Ehrgott, P.E.  

sehrgott@mdot.ms.gov 

and copy (Cc)  

Stephen Rone  

srone@mdot.ms.gov 

 

The request shall include: 

  

A. The nature of the desired change,  

B. The reason for the desired change, and  

C. A statement of how the desired change will meet the required qualification for the 

position/responsibility. 

 

mailto:srone@mdot.ms.
mailto:sehrgott@mdot.ms.
mailto:srone@mdot.ms.
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XXI. Procurement Schedule 

 

The following schedule identified below lists the projected dates for the procurement of 

this contract. 

 

Procurement Schedule (*represents approximate dates only) 

Advertisement dates for legal notice January 15
th

 & 22
nd

, 2014 

Deadline for CONSULTANT’s 

written questions 
February 5

th
, 2014 at 5:00 pm  

*Deadline for answering written 

questions 
*February 12

th
, 2014  

*Deadline for posting the final 

contract template 
*February 12

th
, 2014 

Deadline for delivery of 

PROPOSALs 
March 5

th
, 2014 at 5:00 pm  

*Selection of qualified 

CONSULTANT 
*June 2014 

*Contract execution *August 2014 

 

Note: All times are Central Time. 

 

The contract period may include calendar years 2014 and 2015.  MDOT reserves the right 

to enter into additional contracts for the work covered in this RFP. 
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PART 2: 

INFORMATION REQUIRED/SELECTION CRITERIA 

 

I. Format for PROPOSAL 

 

To be considered, the PROPOSAL must respond to all requirements of this RFP, the 

Legal Ad, and any addenda.  The recommended PROPOSAL length should not 

exceed twenty-five (25) pages, exclusive of appendices. All resumes, 

certifications/licenses, SF-330 – Part II, and other information not relevant to these 

requirements should be included in the appendices.  The following information 

should be included in the recommended twenty-five (25)-page maximum: the 

CONSULTANT’s cover letter, table of contents, organizational chart, summaries 

and introductions, and responses to the evaluation criteria indicated in Part 2, Section 

III of this RFP.  Pages should be numbered, single-spaced, one-sided, eight and one-

half (8.5) by eleven (11) inches with margins of at least one (1) inch on all four (4) 

sides.  No more than five (5) pages may be eleven (11) by seventeen (17) inches, but 

they may count as two (2) sheets each against the recommended twenty-five (25)-

page maximum.  Information within the recommended twenty-five (25)-page limit 

of the PROPOSAL must be complete and sufficient in scope for the selection 

committee to evaluate the CONSULTANT.  Also, all text information in the twenty-

five (25)-page limit should be shown in a readable font, size twelve (12) points or 

larger.  Headers, charts, and other graphics may be provided in a different font type 

and size providing they are legible.  Section dividers, tabs, or similar means are 

recommended but are not counted as part of the recommended twenty-five (25)-page 

maximum. 

 

These recommendations and other instructions indicated in this RFP will be 

considered when evaluating the quality of the CONSULTANT’s PROPOSAL. 

 

CONSULTANT(s) are encouraged to thoroughly address the requirements of the 

RFP for the highest quality response.  Those PROPOSAL(s) which exceed the 

recommended PROPOSAL length or fail to provide any of the information in the 

appropriate location indicated below may adversely affect the CONSULTANT’s 

score. 

 

II. Requirements of the PROPOSAL  
  

CONSULTANT(s) interested in providing these services may indicate so by 

furnishing MDOT with seven (7) copies and one (1) CD containing electronic 

PDF file(s) of a PROPOSAL as referenced in Part 1, Section X of this RFP.  The 

CONSULTANT should divide its PROPOSAL into the following sections as 

listed below, clearly separated by tabs, section dividers, or similar means; 

however, resumes, certifications/licenses, SF-330 – Part II, and other information 

not relevant to these requirements should be included in the appendices.  MDOT 

reserves the right to obtain references and additional information from any source 

listed in the PROPOSAL and any other source deemed appropriate for any of the 
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requirements/criteria listed in this RFP.  The quality of the PROPOSAL will be 

considered when evaluating the CONSULTANT’s PROPOSAL.  The 

PROPOSAL should provide at a minimum the following information:  

 

A. Cover Letter 

 

The CONSULTANT should provide a cover letter introducing its 

PROPOSAL. At a minimum, the cover letter should contain the name of the 

prime CONSULTANT and any of its subconsultant(s) and the name of an 

individual who will be the single point of contact throughout the selection 

process. In addition, the CONSULTANT must note if they are submitting as 

part of a joint venture. 

 

B. Past Experience 

 

The CONSULTANT should provide in its PROPOSAL descriptions of similar 

type work for up to five (5) similar projects performed with a similar scope 

and magnitude  which qualify the CONSULTANT (and any subconsultant) 

for this work.  Recent projects with similar scope and magnitudes are 

preferred although not required.  This project description should include the 

work related to the Project Description established in Part 3 of this RFP.  The 

projects listed should describe work related to these services for previous 

projects performed by the CONSULTANT and/or their subconsultant(s) with 

MDOT and/or other clients.  Each related project description should 

include a brief scope of the project, whether the CONSULTANT served 

as a subconsultant or a prime for the contract, a description of the 

amount of the CONSULTANT’s contract for the work they provided for 

the project, the date the project was initiated, and the actual and/or 

scheduled completion date.    The CONSULTANT should provide contact 

information for each of the projects.  This information should include a 

project client contact name, contact title, contact phone number, and contact e-

mail address.   

 

C. Description of Staff, Organizational Chart, and Resumes 

 

The CONSULTANT(s) should propose an appropriate quantity and quality of 

staff to ensure the successful completion of all work with limited MDOT 

support. The CONSULTANT should indicate the total number of employees 

of the firm and indicate that sufficient staff and resources are available and 

dedicated to the PROJECT.   

 

The CONSULTANT should provide a team organizational chart that 

identifies all proposed personnel of the CONSULTANT and any 

subconsultant(s) for this contract.  The team organizational chart should 

include each individual’s name, job description (for this contract), and 

company of employment. 
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The CONSULTANT should provide resumes for any Key Individuals and 

employee(s) of the firm anticipated to be assigned to the PROJECT as 

referenced in the organizational chart.  Key Individuals should include the 

following personnel: 

 

Project Manager:  MDOT prefers that the CONSULTANT’s Project 

Manager be on the permanent staff of the prime CONSULTANT.  

The Project Manager should be licensed as a Mississippi Professional 

Engineer and have a minimum of ten (10) years of experience with 

fatigue retrofits on highway bridges.  The CONSULTANT should 

include proof that the Project Manager is licensed as a Mississippi 

Professional Engineer.  The Project Manager should have full authority 

over all field personnel and is responsible for all repairs.   
 

Inspection Team Leader:  The inspection team should be led by an 

NBIS certified team leader (Inspection Team Leader) who has successfully 

completed the NHI 130078 “Fracture Critical Inspection Techniques for 

Steel Bridges” course and is a registered professional engineer in the State 

of Mississippi.  The CONSULTANT should provide proof of completion of 

this course along with proof that he or she is licensed as a Mississippi 

Professional Engineer. 

 

Quality Control Manager:  The Quality Control Manager cannot be the 

Project Manager or individual making repairs.  The Quality Control 

Manager should be a licensed Mississippi Professional Engineer with a 

minimum of five (5) years experience in fatigue retrofits on highway 

bridges and is preferred to be an employee of the prime CONSULTANT.  

The CONSULTANT should provide proof that he or she is licensed as a 

Mississippi Professional Engineer.  The Quality Control Manager should be 

primarily located on the project site. 
 
The CONSULTANT should include a list of personnel available to arrest crack 

locations.  These personnel should have a minimum of five (5) years of experience in 

fatigue retrofits on highway bridges.  In addition, a list of any available personnel 

who may perform welds should be provided.  These personnel should be AWS-

certified bridge welders with AWS D1.5 prequalifications for the welding procedures 

to be performed.  All certifications should be provided in the appendix. 
 

Resumes for any other known personnel that would be assigned to this 

PROJECT may also be included but are not required. Resumes must reflect 

qualifications and recent experience relevant to the Project Description 

indicated in this RFP. 

 

D. Work Plan 

 

The CONSULTANT should define a sound and complete Work Plan for the 

PROJECT.  The Work Plan should be provided in narrative form that 
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summarizes the methodology expected to be followed to meet the 

requirements listed in Part 3 (Project Description), section III (Tasks), of this 

RFP.  The CONSULTANT should use the task descriptions in Part 3 (Project 

Description), section III (Tasks) of this RFP as a point of departure. At a 

minimum, the Work Plan should address the following:  

 

a. Overall Approach to the PROJECT including roles of Key Individuals to 

successfully implement the items of the Work Plan 

b. Inspection Plan 

c. Repair Plan 

d. Quality Control Plan 

e. Final Report 

f. Plan to Mitigate and Minimize Impact on I-20 Traffic 

 

PROPOSERS are hereby notified of the following restrictions regarding lane 

closures: 

 

 No lane closures will be permitted between the hours of 6:00 A.M. and 

9:00 A.M. nor between 4:00 P.M. and 7:00 P.M. local time Monday 

through Friday. 

 

 Not more than one lane of traffic on either the Eastbound lanes or 

Westbound lanes of I-20 will be allowed to be closed at any given 

time. 

 

 No lane closures will be permitted on the following holidays or the day 

preceeding them: New Year’s Day, Independence Day, Labor Day, 

Thanksgiving Day or Christmas Day.  In the event that one of the 

above mentioned holidays falls during the weekend or on a Monday, 

no lane closures will be allowed during that weekend or the Friday 

immediately preceding that holiday.  For Thanksgiving Day, lane 

closures will not be allowed the Wednesday proceeding through the 

Sunday following the Holiday. 

 

 If any of the lane closure restrictions listed above is violated, no 

excuses will be accepted by the Department and the CONSULTANT 

will be charged a fee of $2,500.00 for each full or partial five minute 

period until the roadway is back in compliance with the lane closure 

requirement. 

 

 For the purposes of this PROJECT, official time shall be the 

announced time available at the Jackson area phone number (601)355-

9311.  
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PROPOSERS are hereby notified that preference will be given to the use of 

means of conducting the work that results in little or no lane closures and 

minimizes the impact to I-20 traffic.  

 

E. Location/Proximity of CONSULTANT’s Office(s) 

 

The CONSULTANT should identify the location and address of the office of 

the firm which will be coordinating efforts for the PROJECT.  In addition, the 

CONSULTANT should list any other office locations where any work may 

take place.  If subconsultant(s) will be provided, the CONSULTANT should 

identify their office locations where work may be provided as well. 

 

F. Quality of PROPOSAL 

 

The overall quality of the PROPOSAL submission will be evaluated.  This 

will include, but will not be limited to, overall layout and readability of the 

submission, organization and comprehensiveness of the required content, 

conformance with formatting guidelines, and any other characteristics of the 

PROPOSAL that increase the quality of the document. 

 

G. Part II of Standard Form (SF) 330, Architect-Engineer Qualifications  

 

Please complete the Part II of Standard Form (SF) 330, Architect-Engineer 

Qualifications, which can be found at the web link below: 

 

http://sp.mdot.ms.gov/Consulting%20Services/Pages/Forms.aspx 

 

This form should be provided for each CONSULTANT’s (and 

subconsultant’s) branch office anticipated to provide services.   

  

http://sp.mdot.ms.gov/Consulting%20Services/Pages/Forms.aspx
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III. CONSULTANT Selection Criteria  
 

All responsive PROPOSALs received from CONSULTANT(s) will be reviewed 

and evaluated by the Selection Committee based on the selection criteria listed 

below.  The criteria are listed in order of their relative importance to the Selection 

Committee.  

  

A. CONSULTANT’s (and any subconsultant’s) past experience, performance, 

and qualifications on similar projects with MDOT and/or other clients, 

B. Experience, performance, and qualifications of the team’s staff, 

 

C. Experience, performance, and qualifications of the proposed Project Manager, 

 

D. Description, approach, and compatibility  of the Work Plan,  

 

E. Location/proximity of the CONSULTANT’s (and any subconsultant’s) 

office(s), and  

 

F. Quality of PROPOSAL. 
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PART 3: 

PROJECT DESCRIPTION 
 

NOTE: This document does not and is not intended to include or address every item that 

will be included or addressed in the contract for professional services.  

 

I.  Introduction  
 

The CONSULTANT will provide engineering/construction services to perform a limited 

inspection, repair fatigue cracks, and remove welds from fatigue prone connections on the I-20 

Eastbound and Westbound bridges over Pearl River, Project No. IM-0020-01(186)/104877-

301000, Hinds County. The contract will include locating fatigue cracks in the bridge’s 

superstructure, coring crack arrester holes at ends of fatigue cracks, removing and replacing 

welds from fatigue prone connections, coping the ends of stiffeners and diaphragm flanges at 

fatigue prone connections, and maintenance of traffic. 

 

It is the responsibility of the CONSULTANT to provide all necessary equipment, traffic control, 

engineering, and inspection to perform maintenance activities for this contract.  Necessary 

equipment is inclusive of any vehicles, bucket trucks, scaffolding, and temporary work platforms 

needed to perform any work described in this PROPOSAL. It is MDOT’s preference to minimize 

impact to traffic on I-20 and utilize temporary access platforms to be provided by the 

CONSULTANT. 

 

 

Bridge Location and Description 

 

The Eastbound and Westbound bridges carry I-20 and I-55 over the Pearl River in Jackson, 

Mississippi.  The focus of the repairs is the bridge main unit, consisting of continuous welded 

plate girder spans of 90 feet, 130 feet, and 90 feet.  The east and west approaches consist of 40-

foot prestressed concrete beam simple spans (not part of scope).  The overall bridge length is 

approximately 1,232 feet for the Eastbound bridge and 1,312 feet for the Westbound bridge (see 

Figure I-1).  There are seven (7) lines of girders in the Westbound bridge and ten (10) lines of 

girders in the Eastbound bridge.   

 

 

 
Figure I-1: General Elevation (Westbound Bridge) 
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Girders are identified using letters with Girder A being the northernmost girder on both bridges.  

Bridge element numbering increases from west to east.  For the purpose of this RFP, 

superstructure diaphragm line 1 is at Bent 20, and diaphragm numbering increases to the east.  

Span 1 is the span from the end bent to Bent 2. Bent Number 2 is the bent adjacent to the end 

bent.  The steel girder spans are Spans 20, 21, and 22.  The framing plans for the Eastbound 

bridge and the Westbound bridge are shown in Figure I-2 and Figure I-3, respectively.  

 

  

Figure I-2: Eastbound Bridge Framing Plan (Spans 20-22) 

 

  

Figure I-3: Westbound Bridge Framing Plan (Spans 20-22) 

 

History of Structure and Cracking 

 

Both structures were completed and opened to traffic in 1965.  The original continuous steel 

girder spans were designed with seven (7) girder lines spaced at 8 feet 4 inches” which contained 

a 52-foot roadway.  The original plate girders contained a 64-inch deep web and 16-inch wide 

flanges.  The steel grade is ASTM A36.  The webs are stiffened with transverse and longitudinal 

stiffeners.  The transverse stiffeners are spaced at about four (4) feet apart.  They are connected to 

the girder with intermittent fillet welds between the web and the stiffener.  A small tack weld was 

used on the leading edge of the stiffener to attach to the top flange.  The transverse stiffeners are 

clipped in the corner near the longitudinal flange to web weld of the girder with a 1-inch clip.  

The girder webs also have longitudinal stiffeners 13 inches above the bottom flange in the 

negative moment regions; the longitudinal stiffeners are discontinuous at the transverse stiffeners.  

Diaphragms welded to connection plates are spaced at roughly 26 feet (see Figure I-4).  
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Figure I-4: Typical Diaphragm 

 

In 1992, the Eastbound bridge was widened.  Substructure elements were added to the north and 

south of the existing substructure.  One girder line was added to the north side of the existing 

bridge, and two girder lines were added to the south side of the existing bridge.  The existing 

barriers were removed, and the deck was extended and new barriers placed.  The new diaphragms 

for the widening were attached to the girder webs using continuous fillet welds on both sides of 

the connection plates instead of intermittent fillet welds.   

 

II. Cracks in Main Unit 

 

During routine inspection of the structure in 2006, cracks were noted in the webs of the girders 

near the diaphragm connection plates.  HNTB was retained to inspect the bridge in 2008 with a 

follow up inspection in 2011 and 2012.  During the inspection of the three welded plate girder 

spans for each structure, the following cracks were observed: 

 

• In the tack weld between the connection plate and girder top flange 

• In the girder web at the top of the connection plate weld 

• In the girder web at the toe of the weld to the top flange directly behind the diaphragm 

connection plate, and 

• In the vertical intermittent welds between the connection plate and the girder web. 

 

New cracks and crack growth were noted in both structures in 2011 and 2012.   

 

Tack Welds between Connection Plates and Girder Flanges 

 

The tack weld between the connection plates and the girder top flange is broken and/or 

cracked in many locations.  Cracks were isolated to the weld material and did not appear 

to have propagated into the girder flange (see Figures II-1 and II-2).  These cracks can be 
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attributed to a lack of rigidity and end restraint in the connection and poor weld quality.  

The tack welds were not designed to resist the rotational forces induced by the 

combination of differential deflection of the girders and direct loading on the diaphragm. 

 

 
Figure II-1: View of broken tack weld between connection plate and girder top flange (back of 

connection) 

 

 
Figure II-2: View of broken tack weld between connection plate and girder top flange (front of 

connection) 

 

 

Cracks in the Girder Web 

 
The distance between the girder top flange and the start of the stiffener to web weld is 

approximately ¾ of an inch, which is less than the current standards. This does not provide 

adequate distance for the web to deflect due to the out of plane web bending. 

 

The girder web has exhibited cracking at numerous diaphragm connection locations.  Two types 

of cracking have been found: those in the girder web extending from the toe of the intermittent 

fillet welds (Figure II-3) and those in the girder web at the toe of the top flange weld (Figure II-

4). These cracks can be attributed to distortion-induced fatigue stresses in the girder web caused 

by a lack of rigidity in the web gap region between the top flange and the first intermittent fillet 

weld.  After cracking of the top tack weld and top intermittent weld is initiated (Figure II-5), the 

girder web gap region is required to resist more rotation during each loading cycle. 
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Figure II-3: Crack in girder web at top of connection plate intermittent weld 

 

 
Figure II-4: Cracks in girder web at toe of top flange weld. 

 

 
Figure II-5: Cracks in girder web at the toe of girder top flange weld and at the top intermittent 

weld on the connection plate 
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Diaphragm Strut Welded to Bottom Flanges 

 
Several cracks were found at the diaphragm bottom strut connection to the girder bottom flange 

(Figures II-6 and II-7).  These cracks can mainly be attributed to poor weld quality.   

 

 
Figure II-6: Diaphragm bottom strut connection to girder bottom flange 

 

 
Figure II-7: Fatigue prone detail, diaphragm lower brace welded to girder bottom flange 

 

Intermittent Welds for Connection Plate to Girder Web Connection 
 
Numerous cracks have been identified in the intermittent fillet welds attaching the vertical 

connection plate to the girder web (see Figure II-8).  This type of cracking is caused by a lack of 

rigidity/end restraint in the connection.  Poor weld quality has also contributed to the cracking.  

Inspection notes indicate cracking severity increases near the center of each span.  The transverse 

stiffness of the bridge decreases away from the piers, causing differential deflections between 

girders to increase when subjected to truck traffic.  Differential deflections of the girders create 

moments at the diaphragm connections, causing them to rotate.  Additional moments are applied 

to this connection by local wheel loads applied to the top horizontal member of the diaphragm, as 

the slab sits directly on the top flange of the beam.  These intermittent welds lack the strength and 

durability required to resist the repeatedly applied forces.  
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Figure II-8: Crack in weld between girder web and connection plate 

 
Location of Cracks 

 

Based on the 2008 and 2012 inspection, the following cracks were noted (indicated below by the 

type and number of occurrence respectively): 

 

Eastbound  

Broken tack weld between stiffener and girder top flange: 71 

Crack in tack weld between stiffener and girder top flange: 18 

Crack in girder at stiffener: 95 

 

Westbound 

Broken tack weld between stiffener and girder top flange: 61 

Crack in tack weld between stiffener and girder top flange: 31 

Crack in girder at stiffener: 44 

 

For location of cracks based on the 2008 and 2012 inspection, refer to figures II-9 thru II-12. 

 

In 2012, MDOT completed a study of six (6) locations on the Eastbound bridge.  Repairs were 

implemented at certain locations and analyzed.  For location of areas repaired/analyzed and extent 

of repairs completed, refer to the “I-20 Bridges over Pearl River Engineering Report” dated 

September 12, 2012.  
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Figure II-9: Eastbound Bridge Cracks in Stiffener Tack Welds 
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Figure II-10: Eastbound Bridge Cracks in Girders at Stiffeners 
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Figure II-11. Westbound Bridge Cracks in Stiffener Tack Welds 



26 

 

  
Figure II-12: Westbound Bridge Cracks in Girders at Stiffeners 



 

III. Tasks 

 

  

Task 1:  Inspection 

 

The CONSULTANT will be responsible for completing a limited in-depth inspection of the Eastbound and 

Westbound main units’ superstructure and identifying all cracks in the steel girders.   

 

Task 2:  Report (Inspection Findings) 

 

The CONSULTANT shall be responsible for providing MDOT a report outlining the location of all cracks.  

The report shall consist of a photo log of all identified cracks, crack measurements, relative location of each 

crack, and repair procedures for each crack.   

 

Task 3:  Repairs 

 

The CONSULTANT shall be responsible for making all fatigue crack repairs agreed to by MDOT.  No 

additional work shall be performed without prior written consent of MDOT. 

  

Prior to completing any retrofits, the CONSULTANT’s Project Manager will be responsible for laying out 

the location of all repairs (cored hole, welds, and other related repairs) in the field.    

 

 

Diaphragm Connections 

 

The selected fatigue retrofit includes welding the diaphragm connection plate to the girder top flange as well 

as providing a continuous fillet weld on both sides of the connection plate the full depth of the diaphragm top 

chord member for a total length of about 14 inches.  This will require incorporating the three existing 3/16-

inch intermittent welds on each side of the connection plate into one continuous 5/16-inch fillet weld.  The 

anticipated retrofit for the diaphragm connections in positive moment regions is shown in Figure III-1. 

 

The existing paint shall be removed using hand tool cleaning methods prior to installing the new fillet welds 

at the girder top flange and web unless otherwise approved by the Director of Structures, State Bridge 

Engineer.  Depending on the extent of removal and types of contaminants in the existing paint, local 

containment may be required when removing existing paint.  Existing intermittent welds with acceptable 

profiles shall have their terminations prepared in accordance with AWS procedures for continuous weld 

start-stops.  Intermittent welds with poor profiles shall be removed using grinding techniques to expose the 

root pass.  The girder top flange tack welds shall be ground to their root as well.  Care shall be taken so that 

the girder web and flange plates are not notched or gouged during the operation.  An AWS-certified bridge 

welder shall install the new fillet welds.  The 5/16-inch thick connection plates are to be welded using 1/8- 

inch E7018 low hydrogen electrodes in accordance with AWS D1.5 prequalified welding procedures.  

Welding shall occur on one side of the connection plate before proceeding to the other side. 

 

After installation of the new welds, cored-hole retrofits sized to remove the crack tips shall be installed in the 

girder web plate. Large diameter cores (3
1
/2 inches), when required, shall intersect both the top flange and 

connection plate fillet welds.  Single crack tips can be removed using a 1-inch diameter core hole.  Details of 

retrofits at the top of the connection plate are shown in Figures III-1 and III-2.  CONSULTANT shall be 

responsible for repainting areas where CONSULTANT disturbed the existing coating as directed by MDOT.  

CONSULTANT is hereby notified the existing coating contains lead-based paint.   
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Figure III-1: Retrofit of diaphragm connection plate to girder top flange and web 

 

 

 

 
Figure III-2: Web retrofit with crack arrester holes 

 

 

 

 

 

Longitudinal Stiffener Weld Terminations 

 

Fatigue cracks originating from overlapping welds and small web gaps at longitudinal and transverse 

stiffeners have occurred in other structures.  Cracks have yet to be detected in the Pearl River Bridges at 

locations with these same conditions.  Locations of highest concern include the vertical stiffener panels at 

-OR- 



29 

 

each end of the longitudinal stiffener near the contraflexure points that can experience tension due to live 

loads.  This is considered a Category E fatigue detail. 

 

To address this fatigue cracking potential, a vertical cored hole through the longitudinal stiffener shall be 

installed that creates an opening of the web gap to a length of approximately 1½ inches between welds.  

Depending on the overlapping weld conditions at each connection, a hole in the vertical connection plate 

may also be warranted to permit the removal of the longitudinal stiffener weld remnants.  This hole could be 

installed as either a cored or ground hole. 

 

The implementation of these retrofits, shown in Figure III-3, serves to increase the remaining fatigue life for 

the load induced fatigue.  The retrofit of the termination point of the longitudinal stiffener improves the 

AASHTO fatigue detail category from Category E to Category D.  The radial transition and coping of the 

vertical stiffener also serves to reset the fatigue age of the stiffener termination to zero.  CONSULTANT 

shall be responsible for repainting all exposed areas as directed by MDOT. 

 

 
Figure III-3: Longitudinal stiffener retrofit details 

 

Other Fatigue Sensitive Details 

 

Throughout the structure, other welds were observed that should be addressed as part of comprehensive 

preventative fatigue repairs.  This includes cracks at the diaphragm diagonals where they attach to the 

diaphragm top chord as well as locations where the bottom chord diaphragm strut was welded transversely to 

the girder bottom flange creating a Category E fatigue detail.  Repairs would address locations where the 

girders experience positive bending moments that put the bottom flange in tension.   

 

The cracked diaphragm diagonal welds should be prepared in accordance with AWS weld repair procedures 

and re-welded using 5/16-inch fillet welds. 

 

To remove the fatigue sensitive conditions created at the diaphragm bottom chord to girder bottom flange 

weld, the coped-side flange of the diaphragm bottom chord tee section that is welded to the girder bottom 

flange should be cored to create a radial transition to the tee stem.  After coring, the weld attaching the tee 
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flange to the girder flange should be removed by grinding.  The opposite side welds attaching the tee flange 

to the girder bottom flange should also be removed using grinding methods.  A detail of this retrofit is shown 

in Figure III-4.  The vertical weld attaching the tee stem to the vertical connection plate should be inspected 

to determine its quality and size.  Fillet welds not meeting the 3/16-inch specified design should be repaired.  

Care should be taken so that the girder web and flange plates are not notched or gouged during the operation. 

 

At diaphragm locations where the welds between the diaphragm bottom strut flange and the girder bottom 

flange have been removed, a weld retrofit should be performed similar to the retrofit at the top of the 

connection plate.  With the welds to the girder bottom flange removed, any forces from the diaphragm 

bottom strut will be transferred through the connection plate directly into the girder web.  Therefore, a 

continuous fillet weld should be installed on both sides of the connection plate incorporating the bottom 

three existing 3/16-inch intermittent welds on each side of the connection plate into one continuous 5/16-

inch fillet weld (See Figures III-4 and III-5).  A 5/16-inch fillet weld should also be installed between the 

bottom of the connection plate and the girder bottom flange on the exposed side of the connection plate.  

CONSULTANT shall be responsible for repainting areas where CONSULTANT disturbed the existing 

coating as directed by MDOT. 

 

 

 

 

 

 

 
 

Figure III-4: Retrofit at diaphragm bottom strut connection to bottom flange 
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Figure III-5: Retrofit of diaphragm connection plate to bottom of web 

 

Refer to the “I-20 Bridges over Pearl River Engineering Report” dated September 12, 2012 for detailed 

repair procedures and plans.   

 

Task 4:  Quality Control 

 

CONSULTANT shall be responsible for completing nondestructive evaluation techniques including 

magnetic particle and dye penetrant to confirm the removal of cracks tips on both sides of the girder. 

 

 

Task 5:  Final Report 

 

The CONSULTANT shall be responsible for providing a final report with a photo log of all repairs as 

completed.  The final report shall categorically list the locations of all repairs with before and after pictures.  

Once all of the repairs and retrofits have been completed, a draft of the final report shall be submitted to the 

Director of Structures, State Bridge Engineer, for review to verify format and quality.  The final report shall 

be sealed by the Project Manager stating all repairs have been completed under his/her direction and shall be 

submitted to the Director of Structures, State Bridge Engineer.   

 

 

 

 

 

 

 

 


